LPGA Event Brand Activation Proposal for Ford Motor Company

Prepared for: Rob Johnston - Ford Motor Company

Ford Motor Company has built a meaningful presence across five LPGA Tour events - the Founders Cup in Menlo Park, the Ford Championship in Arizona, the Mizuho Cup in New Jersey, the FM Championship in Boston, and the CME Tour Championship in Naples. As manager of sponsorship and brand activations, Rob Johnston has identified a clear opportunity to move beyond existing activation formats, particularly after reliability challenges with a golf simulator setup at the New Jersey event exposed the need for more resilient, modular experiences. The core objectives are twofold: delivering fresh, engaging brand activations that feel modern without abandoning the analog touchpoints attendees respond to, and establishing reliable data capture mechanisms at each event footprint.

Our proposed solution addresses both priorities directly. We would design and produce a scalable, multi-event activation package anchored by two proven engagement formats that Rob identified as immediately viable - a personalized laser-etched golf ball station and a branded digital photo booth with a Ford vehicle backdrop - along with a more innovative third element to be developed collaboratively during a capabilities presentation and brainstorm session. All components would be engineered for rapid deployment and redundancy, with backup equipment plans built into each activation kit so that a single hardware failure cannot compromise the event experience. Each station would incorporate a streamlined data capture flow, ensuring that consumer information is collected consistently and compliantly across all five events.

The value Ford gains from this approach is threefold. First, activations become replicable and scalable across the full tournament calendar rather than requiring bespoke builds each time, reducing risk and per-event cost. Second, the combination of a tactile takeaway like the golf ball and a shareable photo experience drives both on-site dwell time and organic social amplification, extending Ford's brand reach well beyond the event footprint. Third, a centralized data capture strategy across five high-attendance LPGA events can meaningfully grow Ford's first-party consumer database, directly supporting broader marketing goals. The package is designed to operate comfortably within Rob's stated budget range of $100,000 to $150,000, with initial activations targeted for November 2023 or March 2024.

Description	Qty	Unit	Amount
Laser-etched personalized golf ball station - design, production, setup, and operation per event (5 events)	5	$8,000.00	$40,000.00
Branded digital photo booth with Ford vehicle backdrop - fabrication, and deployment (to be defined in capabilities	5	$7,500.00	$37,500.00
Data capture integration and consumer lead management	5	$3,000.00	$15,000.00
Innovative third activation concept - creative development,	1	$30,000.00	$30,000.00
Backup and redundancy equipment kit - portable replacement	1	$10,000.00	$10,000.00
Project management, logistics coordination, and on-site supervision across all five events	1	$15,000.00	$15,000.00
		Subtotal	$147,500.00
		Total	**$147,500.00**

Notes & Terms

Total estimated investment of $130,500 falls within Rob's stated budget range of $100,000 to $150,000. All line item pricing is estimated based on prevailing market rates for experiential event production and is subject to revision following the capabilities presentation and final creative brief. The third activation concept and its associated cost will be refined collaboratively during the brainstorm session before any scope is finalized. Pricing assumes Ford's existing agency partners, including Experience Group via Mindshare, remain engaged in the broader program and that our role is additive and complementary. Backup equipment costs assume shared redundancy kits transported across events rather than dedicated kits per venue, which keeps costs conservative. Timeline references in the proposal reflect Rob's indication of a potential November 2023 or March 2024 activation start; final scheduling will be confirmed after the next steps meeting.